



JABATAN KERJA RAYA

An Interim Guide On Standard Bill of Quantities

Cawangan Kejuruteraan Jalan & Geoteknik
Ibu Pejabat JKR Malaysia
Peti Surat 18 & 19, Menara Tun Razak
Jalan Raja Laut
50350 Kuala Lumpur

PREFACE

This Nota Teknik (Jalan) is a compilation of Standard Bill of Quantities for Road and Bridge Works. It is intended as a practical guide for highway and transport engineers in Jabatan Kerja Raya Malaysia and Engineering consultants.

This Nota Teknik (Jalan) will be reviewed and updated from time to time to cater for the change on policies and current requirements. This document will be discussed further and finalised before being upgraded as part of Arahan Teknik (Jalan) Series of Technical Documents. In this respect any comments and feedback on this Nota Teknik (Jalan) should be forwarded to:-

Seksyen Standard dan Spesifikasi
Unit Keselamatan Jalan
Cawangan Kejuruteraan Jalan & Geoteknik
Ibu Pejabat JKR Malaysia
Tingkat 14 Menara Tun Razak
Jalan Raja Laut
50350 Kuala Lumpur

This Nota Teknik (Jalan) make reference where relevant to current documents in the Arahan Teknik (Jalan) series and are intended to supplement and otherwise assist in their interpretation and application. Discretion and judgment should be exercised in the light of many factors which may influence the choice of technical selection in any given situation.

STANDARD BILL OF QUANTITIES

CONTENTS

	<u>Page</u>
1.0 Introduction	ii-iii
2.0 Summary Of Tender	Summary-1/1
3.0 Standard Bill Of Quantities	
4.0 Bill No. 1 - General Item	BQ1-1/4 - BQ1-4/4
5.0 Bill No. 2 - Site Clearance & Demolition Works	BQ2-1/5 - BQ2-5/5
6.0 Bill No. 3 - Earthworks	BQ3-1/4 - BQ3-4/4
7.0 Bill No. 4 - Drainage Works	BQ4-1/23 - BQ4-23/23
8.0 Bill No. 5 - Pavement works	BQ5-1/16 - BQ5-16/16
9.0 Bill No. 6 - Road Furniture	BQ6-1/6 - BQ6-6/6
10.0 Bill No. 7 - Geotechnical Works	BQ7-1/9 - BQ7-9/9
11.0 Bill No. 8 - Structures	
11.1 Bil No. 8.1 - Bridge Works	
11.1.1 Temporary Crossing	BQ8.1A-1/4 - BQ8.1A-4/4
11.1.2 Piling Works	BQ8.1B-1/7 - BQ8.1B-7/7
11.1.3 Substructure	BQ8.1C-1/6 - BQ8.1C-6/6
11.1.4 Abutment	BQ8.1D-1/14 - BQ8.1D-14/14
11.1.5 Approach Road & Pavement	BQ8.1E-1/4 - BQ8.1E-4/4
11.1.6 Miscellaneous Works	BQ8.1F-1/3 - BQ8.1-3/3
11.2 Bil No. 8.2 - Culvert (3.0m and above) & Vehicular Underpass	BQ8.2-1/9 - BQ8.2-9/9
11.3 Bil No 8.3 - Pedestrian Bridge	BQ8.3-1/12 - BQ8.3-12/12
11.4 Summary	BQ8 Summary-1/1
12.0 Bill No. 9 - Traffic Management and Control	BQ9-1/4 - BQ9-4/4
13.0 Bill No. 10 - Environmental Protection Works	BQ10-1/5 - BQ10-5/5
14.0 Bill No. 11 - Routine Maintenance Works	BQ11-1/7 - BQ11-7/7
15.0 Bill No. 12 - Provisional Sum	BQ12-1/3 - BQ12-3/3